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I. OVERVIEW 
 
As the government’s real estate expert, the U.S. General Services Administration 
(GSA) is considering new approaches to leverage existing assets and engage the 
private sector to strengthen its real property portfolio.  
 
The property that is the subject of this Request for Information (RFI) is located at 
400 15th Street SW in Auburn, Washington, is commonly referred to as the Auburn 
Federal Complex and is further described in section II of this RFI (“the Property”).  
The Property is a mix of office buildings and warehouses, situated on 129 acres of 
land.  GSA and the Social Security Administration (SSA) occupy two of the office 
buildings and the remaining warehouse space is partially occupied in the short-term 
(two years or less) by the U.S. Army and the U.S. Navy, who are transitioning to 
nearby leased warehouse space.  The U.S. Department of Homeland Security - 
Federal Protective Service (FPS) also intends to co-locate with GSA.  Through this 
RFI, GSA is exploring potential strategies that may result in the conveyance of the 
Property out of Federal ownership in exchange for consideration in the form of title 
to replacement real property that can accommodate the programmatic 
requirements of GSA, FPS and SSA as described in detail below.  Alternatively, 
GSA would consider conveyance of a portion of the Property in exchange for 
construction services to renovate existing offices or construct new office(s) on a 
retained portion of the Property to house GSA, FPS and SSA personnel.   
 
GSA's key strategic objectives relating to this proposed transaction include: 
 

 Acquire turnkey state-of-the-art office space, referred to herein as the New Facility; 

 Leverage the expertise of the real estate industry to optimize the value of the 
Property for new market-driven use(s);  

 Maximize financial return to GSA and taxpayers; and 

 Minimize impact on GSA and SSA operations and avoid need for any swing space 
or temporary relocation of operations.  
 

The New Facility can be a single building for SSA, FPS and GSA, connected buildings 
or separated offices – one for SSA and one for GSA with FPS.  
 
The SSA programmatic requirements include approximately 128,100 rentable square 
feet (rsf) of office and related space and 150 parking spaces for SSA and visitor 
vehicles.  Included in the rentable space is a media center (approximately 8,000 rsf) and 
training conference rooms (totaling 20,000 rsf).  The offered site should be within a  
5-mile radius of SSA’s current location at the Property and within reasonable walking 
distance to available employee parking (approximately 800 spaces, including the 150 
identified as part of the core requirement) or access to mass transit, or, preferably, both. 
 
The GSA and FPS programmatic requirements include approximately 75,000 rsf and 
160 parking spaces for GSA, FPS and visitor vehicles.  The office location can be as far 
north as the Seattle Central Business District (CBD) or south to the Tacoma CBD and 
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within reasonable walking distance to available employee parking (approximately 530 
spaces, including the 160 identified as part of the core requirement) or access to mass 
transit, or, preferably, both.  The actual number of parking spaces required will depend 
on the location of the New Facility, its proximity to mass transit, and the availability of 
parking in the surrounding area.   
 
Several other Federal agencies in addition to GSA, FPS and SSA occupy leased space 
(totaling approximately 100,000 rsf) in the south Puget Sound area.  GSA also would 
seek to consolidate those agencies into the New Facility, should doing so be 
determined to be financially feasible as part of the exchange.  
 
The Government will provide detailed requirements for the New Facility prior to or as 
part of any future solicitation.  The New Facility will have to conform to the criteria and 
standards established in the 2014 P-100, Facilities Standards for the Public Buildings 
Service, which can be downloaded at http://www.gsa.gov/portal/content/187611.  In 
addition, the New Facility will be required to incorporate appropriate security features as 
determined by the Government. 
 
GSA is issuing this RFI to obtain responses from real estate developers, institutional 
landholders, construction entities, joint ventures, and other members of the 
development community (Respondents) who are potentially interested in acquiring the 
Property.  GSA will use the information submitted in response to this RFI for planning 
purposes and to make strategic decisions regarding the future use of the Property.   
 
In considering various alternatives, the Government may exercise GSA’s authorities to 
exchange the Property for cash, construction services or other real property, or any 
combination thereof.  This RFI describes several possible forms of the transaction that 
GSA would consider.   
 
The Government will not enter into a sale or exchange agreement as a result of this 
RFI.  After review of the responses, the Government will determine if there is the 
breadth and depth of interest from Respondents to proceed with an open, competitive 
solicitation.  If the Government determines through its review that an exchange 
transaction is not in its best interest, then the Government may explore other options for 
the Property. 
 
The Government invites Respondents to submit ideas that could assist it in attaining its 
objectives.  The Government will not reimburse Respondents for any expenses 
associated with responding to this RFI, though the Government sincerely appreciates 
Respondents' efforts and input.  For additional information on the submission process, 
see sections VI and VII of this RFI.  
 
  

http://www.gsa.gov/portal/content/187611
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II. PROPERTY DESCRIPTION 
 
Size and History: 
 
The Property measures 129 acres and is improved with warehouses, office buildings 
and an abandoned water tower.  The U.S. Army built six of the eight large warehouses 
in 1944 as part of the World War II effort.  The other two were added later.  A ninth 
small steel framed warehouse was constructed in 1985 and was the last of the 
warehouses to be built on the Property.   In the 1950s, the Army also constructed an 
administration building to house administrative offices.   
 
Originally, the Property was part of a larger U.S. Army supply depot comprising more 
than 435 acres improved with over 20 similar dry storage warehouses and an 80-foot 
tall water tower for fire suppression.  The Army transferred jurisdiction of an original 
177-acre portion of the depot to GSA in 1962.  The remaining U.S. Army property was 
sold to private developers.   
   
A railroad easement crosses diagonally through the north-center portion of the Property.  
It separates the GSA Regional Administration Office building and the Childcare Center 
building.  To the south, warehouses dominate.  The diagonal traversing rail track turns 
and runs parallel along the east boundary alongside C Street.  The track receives 
nominal use, night hours only. 
 
In the 1990s, GSA donated to the City of Auburn land north of 15th Street for public use.  
It is currently a public ball field and Auburn City School District bus depot. 
 
Thereafter, in 2006, GSA donated to the City of Auburn title to the southernmost 8.4 
acres, along with improvements.  Land use was restricted to municipal emergency 
services.  Currently, it serves as a Regional Fire and Training Center operated by the 
City of Auburn.  If this property were to be put to another use, title to the site would 
revert to the Federal Government.   
 
As a result of these donations, the size of the GSA Auburn Federal Complex was 
reduced to its current 129 acres. 
  
Site Description – Southern Warehouse Area 
 
The Property is best described in two portions:  The southern portion is approximately 
80 acres and improved with six large warehouses (Nos. 1 through 6), plus the metal-
sided Warehouse 9, the privately owned vehicle (POV) facility and the Fleet 
Management Office building.  The dominant use is dry storage warehouse.   
 
If a hypothetical line were drawn east-west between Warehouse 8 and Warehouse 6 
and continuing between Warehouse 7 and Warehouse 5, it would separate the southern 
warehouse portion from the northern office portion (see map on page 8).   



Auburn Federal Complex – Request for Information   May 6, 2015  

     

  6 

 
Included in the southern portion is paved surface parking for over 600 vehicles.  Access 
is by two wide transit roads from C Street, one a designated truck-trailer entrance.  The 
warehouses have old, but functional, loading docks and ramps to provide access for 
large trucks and their freight trailers.  
 
A railroad easement runs along the eastern boundary of the southern portion, then arcs 
following the southern boundary of the City of Auburn Fire and Training Center property. 
 
 
 
Southern Portion – Warehouse Buildings Summary Table 1 

Name  Type Total RSF Year Built Major Tenant 
 
 

     

Warehouse 1  Storage 175,411 1953 US Army -1 Yr  

Warehouse 2  Storage/Office 165,011 1953 US Army -1 Yr 

Warehouse 3   Storage 173,417 1944 Vacant 

Warehouse 4  Storage 171,026 1944 Vacant 

Warehouse 5  Storage/Office 172,326 1944 Vacant 

Warehouse 6  Storage 
 

171,157 1944 Vacant 

Warehouse 9   Storage   19,567 1985 US Army-1 Yr 

Fleet Mgmt Center  Office Only     3,157 2000 Vacant 

POV Facility  Office/Garage     2,167 1985 Vacant 

      

  

 

Warehouses 1 and 2:  Built in 1953, these warehouses are two concrete masonry units 
with laminated wood beam roof supports.  The U.S. Army occupies these buildings for 
the short-term during its relocation to leased space.  A small portion of Warehouse 1 
(less than 30,000 square feet) was nominally built out for offices.  Additionally, a small 
portion of Warehouse 2 was built out for a fitness center. 
 
Warehouses 3, 4, 5, & 6:  These four warehouses are part of the original six 1944-era 
warehouse buildings, which have exceeded their original useful lives and require 
significant reinvestment.  Their aged condition became a life-safety concern when a 
major snowfall and icing event in January 2012 placed heavy loads on the warehouse 
roofs causing damage to the wooden truss support systems.  Analysis of the trusses 
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indicated that the cost to correct all of the truss joints to maintain safe operations for the 
long-term would be prohibitive.   
 
Warehouse 9:  This metal-sided structure contains just less than 20,000 rsf.  GSA built 
the structure in 1985 as a flammable storage building for hazardous chemicals and 
materials.  It is corrugated metal exterior, steel-framed construction with a concrete pad 
and floor.  The U.S. Army currently occupies the building, but will vacate the premises.   
  
GSA Fleet Service Management Office Building:  GSA constructed this building in 2000 
to house its Fleet Management operation s.  The building is adjacent to a large fenced 
parking area.  The building contains approximately 3,000 square feet of office space, as 
well as a conference room, restrooms and a lunch break area.  The building is in 
relatively good condition, though it is currently vacant following a consolidation of Fleet 
Management operations and relocation by the U.S. Army to leased space. 
 
POV Facility:  This is a small, 2,200 square foot building at the southeast end of the 
Property near the truck entrance along C Street.  The POV building is a manufactured 
structure in design, appearance, and function.  Built in 1985, hauled onto the site and 
attached, it is primarily office space with some storage use.  It is a single-level wood 
frame constructed structure adjacent to a large fenced parking area and a separate 
open shed building and garage.  The building experienced a water pipe break in the 
winter of 2013 and mold has resulted.  The building is vacant. 
 
Utilities:  See Northern Portion Description 
 
Road Access:  Access to the southern portion is by two, wide transit roads from  
C Street.  Connections to all structures are by a 60-foot wide, two-lane roadway that 
encircles  the entire warehouse portion.  At the north end of the loop, the road branches 
off to provide a southern access to the Childcare Center building and the Regional 
Administration Office building.  See map on page 8 for more details.   
 
At the southern end of the loop are two branch roads that serve the City of Auburn 
Regional Fire and Training Center.  Access for emergency vehicles is available only by 
these branch roads onto the main loop roadway over and across the Property, which 
leads to the C Street exit.  Any future owner of the Property will be required to continue 
to provide access to the City of Auburn and not landlock this 8.4-acre site owned by the 
City.  Were the City to abandon its use for the provision of emergency services, title to 
the site would revert to the Federal Government. 
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Northern Office Portion – Offices and Childcare Center: 
 
The northern portion of the Property measures approximately 49 acres, with the 
southern boundary as the line east-west drawn between Warehouses 7 and 8 and 
Warehouses 5 and 6.   
 
A diagonal railroad track easement is perpetual and transects an undeveloped north-
central area (see map on page 8).   
 
Paved surface parking for approximately 1,000 vehicles serves both the offices of the 
Regional Administration Building and Building 7.   
 
Access is by three narrow roadways, two that provide ingress and egress onto 15th 
Street SW and one to C Street.   
 
 
Northern Portion – Offices and Childcare Center Summary Table 2 

Name  Type Total RSF Year Built Major Tenant 
 
 

     

Regional Admin   Office 100,696 1950s GSA 

Childcare Center  Day Care      7,541 1998 Joint Use 

Building 7  Office 149,300 1944/2004 SSA   

Building 7  
 
Warehouse 8 

 Office 

Storage 

   51,880 

167,021 

1944 

1944 

Vacant 

Vacant 

Pump House  Mechanical         821 1991 N/A 

      

  

 

Regional Administration Office Building:  This office building was constructed in the 
1950s and was expanded in 1964 with an additional west wing after it was transferred to 
GSA in 1962.  Since 1964, the building has functioned as the administrative offices for 
GSA's Northwest/Arctic Region.  The building is a two-story concrete structure with a 
membrane roof that was replaced in 2004.  On-site parking accommodates 444 
vehicles.   
 
Childcare Center:  This is a single-story wood construction building located in the 
northern end of the Property.  The building was completed in 1998.  It is fully functional.  
Access is by 15th Street SW.  Parking includes over 20 spaces in close proximity.  
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Building 7:  This 200,000 square foot former 1944-era warehouse was converted to 
offices and is currently being used by SSA.  A 150,000 square foot portion of the 
building is occupied, while the remaining 50,000 square feet is vacant.  Conversion to 
office use began in 1989.  The southern end warehouse bay was converted along with 
the linked northern end bay of Warehouse 5 to provide a regional teleservice office 
space.  Starting in 1999, SSA built an 18,000 square foot regional training conference 
center with a full-sized auditorium.  In 2001, a 10,000 square foot video broadcast 
training center studio was added.  
 
A Fiscal Year (FY) 2004 modernization of Building 7 enabled the complete conversion 
of three of four warehouse bays to modern office, and included the construction of an 
additional mezzanine level to meet SSA’s space needs and consolidate its teleservice 
center from Warehouse 5.   
 
The revised modernized exterior enclosure, glass facades, formal entrance, sidewalks, 
and surrounding landscaping at the northern portion of the building clearly distinguish it 
as an office.   
 
No roof or truss renovations were identified requiring repair at the time of the 
modernization.  The January 2012 snowfall and icing event exposed the extent of 
hidden truss deterioration and revealed the need to either repair the trusses or abandon 
the building due to life-safety hazards.   
 
In FY 2014, Building 7’s roof trusses were identified for emergency repair and seismic 
bracing has been installed to extend the life of the building for long-term office 
occupancy.  Repairs are on-going and are expected to be completed in early 2015.   
 
Pump house:  This outbuilding is a 900 square foot structure just north of Building 7 that 
was constructed in 1991.  Constructed of cinder blocks with a steel roof, it is strictly a 
mechanical support building that provides no office or other usable space.  The building 
boosts water pressure for fire protection servicing all the warehouses. 
 
Warehouse 8:  Although included with the offices and Childcare Center building, 
Warehouse 8 is another dry storage warehouse constructed in 1944 whose aged 
condition has become a life-safety concern.  Like the other buildings, the truss decline 
accelerated due to the snowfall and icing event of January 2012.  The U.S. Army and 
the U.S. Navy have vacated the building.  It is included in the northern portion with the 
offices only because of the need for a security setback from the western boundary line 
for SSA’s occupancy in Building 7.   
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Utilities:  The entire Southern Warehouse Area, the City of Auburn Regional Fire and 
Training Center and the Northern Office Portion (including Building 7 and Warehouse 8, 
but excluding the Childcare Center building and the Regional Administration Office 
building) is serviced by water and sewer mainlines that date back to the original site 
development in 1944.  These pipes are decayed and are at the end of their physical and 
functional life.   
 
Zoning/Entitlements 
 
 The Property lies within an area that the City of Auburn has zoned M1-Light 

Industrial. 
 

 GSA makes no representations with regard to the accuracy of the zoning information 
included in this RFI.  Respondents should verify the present zoning and determine 
the permitted uses for any proposed future development.   
 

 Respondents also are encouraged to contact the City’s Economic Development 
Department for zoning information and questions.  The point of contact in this office 
is Douglas Lein, Economic Development Manager, Office of the Mayor, 25 West 
Main Street, Auburn, WA  98001-4998; dlein@auburnwa.gov; 253-804-3101. 

 
 

Historic Preservation Considerations  

 The State Historic Preservation Officer has evaluated the Property and determined it 
to be ineligible as a historic district, or for listing in the National Register of Historic 
Places. 
 
Environmental Considerations  
 

 Hazardous Substance Activity: Pursuant to 40 CFR § 373.2 and section 
120(h)(3)(A)(i) of the Comprehensive Environmental Response, Compensation and 
Liability Act of 1980, as amended 42 U.S.C. § 9620(h)(3)(A)(i) (CERCLA), and based 
upon a review of agency files, GSA acknowledges that  hazardous substances have 
been released or disposed of or stored on the  Property. 
 

 Lead-Based Paint:  Buildings on the Property were constructed prior to 1978 and, as 
with all such property, a lead-based paint hazard may be present.  

 

 Asbestos Material: Asbestos containing materials are present in the buildings.  
 

 Mold:  Various forms of mold are present at various locations in the subject 
building(s) on the Property. 

 

 Soil:  GSA granted an easement to the Boeing Corporation (Boeing) to drill test-wells 
on the Property to evaluate the soil for hazardous material that may have migrated 
onto the Property by ground-water from the adjacent Boeing property.  

mailto:dlein@auburnwa.gov
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“AS-IS” Condition 
  

 The Property will be conveyed “AS-IS” and “WHERE-IS,” without representation, 
warranty or guaranty as to quantity, quality, title, character, condition, size, or kind, 
or that the same is in proper condition or fit to be used for the Respondent’s 
intended purpose. 
 

 Respondents must rely on their own independent research and conclusions for all 
development, financing, construction, and operating costs.  

 

 The deed to the Property will contain the standard notice and covenants required 
by section 120(h)(3)(A) of 42 U.S.C. § 9620(h)(3)(A), and the implementing 
regulations at 40 C.F.R. part 373.  
 
 
 
 

III. POSSIBLE TRANSACTION STRUCTURES 
 
Under GSA’s authorities, the Government may convey real property through various 
means, including by sale, lease, exchange for other real property that better meets the 
Government's needs, or exchange for in-kind consideration, such as the performance of 
construction services.  The Government is interested in using these authorities to 
obtain, at a minimum, the New Facility in exchange for the Property, and contemplates 
execution of a transaction structure that realizes this goal.  A cash equalization payment 
to the Government may be required as part of any such transaction.  
 
The following are examples of possible transaction structures.  The Government may 
consider other transaction structures as well.  
 
1. Exchange for Renovation of Existing Building(s) on the Auburn Federal 

Complex  
 
Under this approach, the Government would exchange the warehouse portions of the 
Property for the design and renovation of certain existing office and Childcare Center 
buildings located on the Property, in combination with a cash payment from the selected 
offeror to equalize value, if necessary.   
 

 In exchange for the design and renovation of an existing building or buildings on 
a portion of the Property, which would serve as the New Facility, GSA would offer 
title to the remaining portions of the Property; 

 The Government would evaluate offers and execute the exchange agreement;  

 The selected offeror would provide design and renovation services on the portion 
of the Property to be retained by the Government; and 

 The Government would convey the remaining portion of the Property to the 
selected offeror on a mutually agreed upon date following completion of the New 
Facility.   
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2. Exchange for New Facility on or proximate to the Auburn Federal Complex 
 
Under this approach, the Government would exchange all or portions of the Property 
(the Exchange Parcel or Parcels) for the design and construction of a New Facility, or 
for an existing facility, in combination with a cash payment from the selected offeror to 
equalize value, if necessary.  The New Facility would have to be located within the 
boundaries described in the section I, Overview, of this RFI to accommodate the 
programmatic requirements of SSA, GSA and FPS. 
 

 In exchange for the design and construction of a New Facility, or an existing 
facility, the Government would offer title to the Exchange Parcel or Parcels. 

 The Government would evaluate offers and execute the exchange agreement. 

 The selected offeror would either design and construct the New Facility or 
convey an existing facility to the Government; and 

 The Government would convey the Exchange Parcel or Parcels to the selected 
offeror on a mutually agreed upon date following completion of construction of 
the New Facility or upon the sale of the existing facility.   

 
 
 
The following graphic provides an overview of how the exchange process would work if 
the selected offeror proposes new construction or renovation services.  
 

Solicitation Exchange 
Agreement Construction Conveyance 

 Issue solicitation 
seeking proposals 
from entities 
interested in 
providing design 
and construction 
and related 
services for the 
New Facility 

 Review proposals 
and select 
preferred 
exchange partner 

 Execute exchange 
agreement with 
exchange partner 
 

 Exchange partner 
completes 
construction of the 
New Facility as 
required under 
exchange 
agreement 

 Convey the 
Property to 
exchange partner 
upon acceptance 
of the New Facility, 
potentially on a 
retained portion of 
the Property 

 
 
 
 
 
 

1 2 3 4 
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IV. STATEMENT OF LIMITATIONS 
 

1. GSA represents that this RFI, submissions from Respondents to this RFI and any 
relationship between GSA and Respondents arising from or connected or related to 
this RFI are subject to the specific limitations and representations expressed below, 
as well as the terms and conditions contained elsewhere in this RFI.  By submitting a 
response to this RFI and without the need for any further documentation, the 
Respondents acknowledge and agree to GSA’s rights and all other terms and 
conditions as set forth in the RFI, including the Statement of Limitations.  
 

2. GSA reserves the right, in its sole discretion, without liability, to use any or all of the 
RFI responses in its planning efforts and to develop and operate the Property, in 
whole or in part, outside of the RFI process.  GSA reserves the right to retain all the 
materials and information, and the ideas and suggestions therein, submitted in 
response to this RFI.  All such material, information, ideas, and suggestions will 
become the property of GSA.   
 

3. This RFI does not create an obligation on the part of GSA to enter into any 
agreement or implement any of the actions contemplated herein, nor does it serve 
as the basis for any claim whatsoever for reimbursement of any costs associated 
with the preparation of responses submitted to the RFI. 
 

4. The submission of an RFI response is not required to participate in any potential 
future redevelopment process, nor does submission of a response preclude 
Respondents from participating in any future redevelopment of the Property.   
 

5. To the best of GSA’s knowledge, the information provided herein is accurate.  
However, GSA makes no representations or warranties whatsoever with respect to 
this RFI or the Property, including representations and warranties as to the accuracy 
of any information or assumptions contained in this RFI or otherwise furnished to 
Respondents by GSA, site and environmental conditions on the Property or the 
suitability of the Property, or any portion thereof, for any specific uses or 
development.  Respondents should undertake appropriate investigation in 
preparation of submitting a response.  A site inspection will be coordinated to give all 
Respondents the opportunity to examine existing conditions (see section V, below, 
for additional information on the tour). 
 

6. This RFI is issued solely for information and planning purposes and does not 
constitute a solicitation.  A response to this RFI is not an offer and cannot be 
accepted by GSA to form a binding contract. 

 
7. GSA may request clarifying discussions with any or all of the Respondents on an 

individual or group basis.  Submission of a response does not guarantee the 
opportunity to participate in the discussions. 
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8. GSA will not pay any claims for brokers’ fees or other costs associated with 
submitting a response. 

 
9. Respondents submitting business information pursuant to this RFI should consult  

41 C.F.R. part 105-60 and other implementing regulations concerning the release of 
such information to third parties under the Freedom of Information Act,  
5 U.S.C. § 552.  All information submitted by Respondents that they consider 
confidential and not releasable to third parties outside of GSA, and GSA’s 
employees, agents, consultants, and representatives, must be clearly and 
conspicuously so marked. 

 
 
V.  ADDITIONAL INFORMATION 
 
Pre-Submittal Briefing and Tour  
 
GSA has scheduled a pre-submittal briefing and tour for interested parties on June 3, 
2015.   For information and to sign up for the briefing and tour, go 
to  http://www.gsa.gov/portal/content/207047    
 
Project Inquiries  
 
Questions regarding this RFI must be submitted by June 30, 2015, by e-mail, to: 
 
auburn.complex@gsa.gov 
 
Written questions must include the requestor’s name, e-mail address and the 
Respondent represented.  Respondents also may ask questions during the pre-
submittal conference.  Regarding questions not received in a timely manner, GSA will 
decide, based on the amount of research needed to answer the question, whether an 
answer can be provided before the RFI due date. 
 
A copy of all finalized questions and answers will be available added to the RFI 
document, posting in the FedBizOpps:  www.fbo@gov 
 
   
VI. SUBMISSION OF RESPONSES 
 
All interested parties should submit electronically a cover sheet, company description 
and the attached completed questionnaire with appropriate supporting information 
clearly marked “Response to RFI – Auburn Complex ” by 5:00 p.m. Pacific Standard 
Time, on July 9, 2015, to: 
 
auburn.complex@gsa.gov 
 
 

http://go/
http://staging.gsa.gov/portal/content/207047
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Response Format 

 
1. Cover Sheet, including: 

 Company Name and Address 

 Company Representative Name and Contact Information 
o including telephone number and e-mail address 

 Signature of Representative. 
 
2. Brief description of the company; size of company; years in business; and type of 

entity. 
 
3. Response to RFI items in numerical order followed by any additional materials (see 

section VII, Request for Information Questionnaire).  
 
 
VII. REQUEST FOR INFORMATION QUESTIONNAIRE 
 
1. Taking into consideration Federal construction and setback requirements (see 

section I, above, for more details), describe where you would propose locating the 

New Facility, either on the Property or in a new location(s).  Elaborate on why any 

specific location(s) would be optimal as compared to other locations.   

 

2. Of the two examples of transaction structures described in section III, above, explain 

whether renovation of existing buildings or new construction would be preferable and 

why.  

 
3. Are there possible transaction structures that could more effectively accomplish the 

goal of obtaining a New Facility for the Property’s office tenants, other than the 

transaction structures described in section III?   

 

4. Describe your general financing strategy for the construction/renovation of the New 

Facility in light of the proposed transaction structure.   

 

5. Would use of certain portions of the Property prior to conveyance enhance the 

financial viability of this transaction?  How would receiving title to the Property after 

completion of the required construction/renovation impact the transaction?   

 

6. Identify any concerns or risks with the proposed transaction structures (section III) 

that would affect your potential interest in the Property.  Are there any concerns 

about market risk, transaction timeline/phasing or any other key execution risks that 

could impede successful implementation of the proposed transaction structure?  
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7. What information would you need about the construction or renovation services that 

GSA seeks to receive as consideration for the exchange to prepare your response to 

a solicitation? 

 

8. Given the scope and scale of this development opportunity, what is an ideal length 

of time necessary to prepare a comprehensive and detailed response to any future 

solicitation that seeks to fulfill the strategic objectives stated in this RFI? 

 
9. After conveyance, the City of Auburn would be the zoning authority for the Property.  

Identify any concerns or advice regarding zoning for the Exchange Parcel or 

Parcels.   

 

a. What concerns, if any, do you have regarding entitlement risk?  At what point in 

the entitlement process would the entitlement risk be sufficiently mitigated?  

 

b. Explain whether any dimensional (e.g., height, floor area ratio, setbacks, or open 

space), use, parking, or other requirements affect the viability of the transaction 

structures identified in this RFI.  Do you have any recommendations related to 

possible future zoning of the Property that you would like considered? 

 
10. Do you have any concerns regarding the timing/schedule for the adoption of new    

zoning that would affect the Property?  What role or input would you ideally envision 

having in the adoption of new zoning? 


